

AMENDMENT #1: 2020-51003A Santos Dumont Airport Safety Assessment and Improvement Plan

POC: Anna Amaya, USTDA, 1101 Wilson Boulevard, Suite 1100, Arlington, VA 22209-3901, Tel: (703) 875-4357, Fax: (703) 775-4037, Email: RFP@ustda.gov.

Please note that the Request for Proposals (RFP) for the Technical Assistance for the Santos Dumont Airport Safety Assessment and Improvement Plan is amended, as follows:

Questions, Answers and Clarifications: This amendment consists of clarifying questions and answers submitted by potential Offerors regarding the RFP packet. Responses to submitted questions are attached.

Question: Please confirm the estimated dates for completion of Phases I and II given the conflicting details below -

- In the RFP on page 19, it says: “Phase II would begin immediately upon completion of Phase I, and is expected to be completed by late 2022, ***before the tender is published***”
- In the Grant Agreement on page 50, it indicates August 31/2021 as the completion date for the Technical Assistance.
- In the Grant Agreement on page 58, it describes that “*Phase I of the TA is estimated to be completed before the tender is published in late 2021*”
- In the Grant Agreement on page 59, it says “*Phase II would begin immediately upon completion of Phase I, and is expected to be completed by August 2021, and therefore before the tender is published in late 2021*”

ANSWER:

- 1) It is expected that Phase I of the TA will be completed by mid-2022, before the tender is published. It is expected that Phase II will be completed by late 2022. Page 19 of the RFP has been updated to reflect that Phase II of the TA does not need to be completed before the tender is published, but rather by late 2022. The Grant Agreement was drafted in February 2020, as such the TA completion date estimates in the Grant Agreement are not valid. Please base your proposals on the aforementioned timeline: Phase I of the TA is expected to be completed before the tender is published in mid-2022. Phase II of the TA is expected to be completed by late 2022.

Appendix I has been amended. The revised RFP Package replaces in its entirety Appendix I (Project Synopsis) from the original RFP packet.